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This addendum shall be considered part of the Plans, Specifications, and Contract Documents 
(except as noted otherwise) and is issued to change, amplify, or delete from or otherwise explain 
these documents where provisions of this addendum differ from those of the original documents.  
This addendum shall have precedence over the original documents and shall govern. 
 

I. Responses to Questions Submitted by Contractors: 
 

Contractor Question/Comment (1):  We respectfully request the bid date be extended a 
minimum of 1 week for this project. 

 
CPRA Response (1): The Bid opening has been moved to January 28, 2014. (See Addendum 
No. 2) 
 
 
Contractor Question/Comment (2):  What are the neat line estimated volumes for each marsh 
creation area (A,B,C,D)? 

 
CPRA Response (2): Neat line estimated fill volumes are as follows; 
 

Marsh Creation Area Volume (Cu. Yd.) 
A 917,633 
B 781,438 
C 725,025 
D 267,652 

 
 
Contractor Question/Comment (3):  Is the contractor required to dredge the offshore borrow 
area sections to grade before moving ahead? 
 
CPRA Response (3):  The Contractor is not required to dredge the Offshore Borrow Area 
sections to grade before moving to the next section within each borrow area.   
 
 
Contractor Question/Comment (4):  Regards to the acceptance of the Earthen Ridge & The 
Containment Dike:  how finished should they be: can they be bucket dressed (from a bucket 
dredged) or do they need to be marsh hoe dressed? 
 
CPRA Response (4):  Means and methods are the responsibility of the Contractor.  The 
Earthen Ridge and Containment Dikes shall be constructed to the lines, grades, and elevations 
shown on Plan Sheets 14 and 15, and as specified in TS-6 and TS-7.  Additionally the 
Earthen Ridge shall be free from pockets, standing water, and gullies. See Revisions to 
Specifications below for clarification. 
 
 
Contractor Question/Comment (5):  The access route is given on page 3 of 54 in the 
plans.  What is the name of the Bayou or access channel from the gulf (or borrow areas) to 
the disposal areas. 
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CPRA Response (5): Based on available data we could not find a consistent name for that 
body of water. 
 
 
Contractor Question/Comment (6):  Will we be able to dredge (with a bucket dredge) into 
Marsh Creation A not just the Equipment Access but also the secondary Borrow Areas for 
Earthen Ridge & Containment Dike. For Area A we will enter just south of the Equipment 
Access and dredge in a clockwise route.  This would be after we have dredged the primary 
borrow area for ridge creation as well as the Equipment access. 
 
CPRA Response (6):  The Contractor may enter Marsh Creation Area A through State Water 
Bottoms.  Dredging of the interior borrow area is only allowed after full excavation of the 
Equipment Access/Primary Borrow Areas.  Excavation from the interior borrow areas is 
limited to that required to generate adequate material for construction of the Earthen Ridge 
and Containment Dikes.  The Contractor may use whatever equipment deemed necessary to 
construct these features.  However, there shall not be deepening or widening of existing gaps, 
nor shall the Contractor create new gaps, through the existing Earthen Ridge or Earthen 
Containment Dike alignment to enter the Marsh Creation Area.  See TS-6.3 and TS-7.3 of the 
Specifications and Plan Sheet 6 for equipment access details.  Should the Contractor require 
access routes outside of those provided, it is their responsibility to acquire, and show proof 
of, those access agreements. 
 
 
Contractor Question/Comment (7):  A follow-up question from question 6 (was question 3 
from Contractor): Will we be able to enter the remaining 3 marsh creation areas to bucket 
dredge the earthen containment dike as well as the secondary borrow areas?  This would be 
included in our Work Plan. 
 
CPRA Response (7):  The Contractor may enter Marsh Creation Areas B, C, and D through 
State Water Bottoms.  Dredging of the interior borrow areas is only allowed after full 
excavation of the Equipment Access/Primary Borrow Areas.  Excavation from the interior 
borrow areas is limited to that required to generate adequate material for construction of the 
Earthen Ridge and Containment Dikes.  The Contractor may use whatever equipment deemed 
necessary to construct these features.  However, there shall not be deepening or widening of 
existing gaps, nor shall the Contractor create new gaps, through the existing Earthen Ridge or 
Earthen Containment Dike alignment to enter the Marsh Creation Areas.  See TS-6.3 and TS-
7.3 of the Specifications and Plan Sheets 7 and 8 for equipment access details.  Should the 
Contractor require access routes outside of those provided, it is their responsibility to acquire, 
and show proof of, those access agreements. 

   
 
Contractor Question/Comment (8):  We request reasonable payment terms be incorporated 
into the contract. Payment within 30 days or less of submission of progress invoice is 
standard form for construction contracts, and is reasonable for inclusion in this contract. 
 
CPRA Response (8):  The State makes every attempt to pay approved invoices in a timely 
manner. 
 
 



 ADDENDUM NO. 3 
Grand Liard Marsh and Ridge Restoration (BA-68)  

  
 

CPRA/Engineering Division Page 4 January 15, 2014 

Contractor Question/Comment (9):  Reference General Provisions ¶ GP-59. This clause 
stipulates that 5% shall be reserved from any payments due Contractor until 45 days after 
final acceptance. 
 

a. Please consider substituting this reserve amount with a bond or other form of 
guarantee such as a Letter of Credit. 
 

b. We request a reasonable cap be placed on the max reserve amount retained. We 
suggest $2.5M as a reasonable maximum retainage value. 
 

CPRA Response (9):  The terms outlined in GP-59 remain as stated. 
 
 
Contractor Question/Comment (10):  Reference Technical Specification ¶ TS-3. There is no 
clear definition of potential hazardous materials within the pipelines to be removed. There is 
no apparent responsibility on the actual owners of these pipelines to dispose of potential 
hazardous materials. Disclosure of any such hazardous materials and proper disposal is 
ultimately the pipeline owners’ “cradle to grave” responsibility. The specification improperly 
transfers this responsibility to Contractor. The owners of the pipelines must be involved in the 
chain of custody, removal, and disposal since they are ultimately responsible for those 
materials and the potential environmental impacts. 
 

a. Please provide copies of the Coastal Use Permits referenced in ¶ TS-3.2. 
 

b. Please identify the responsible owners of the pipelines and provide a point of contact 
for each. 

 
c. Please specify a baseline scenario for the pipeline removal requirement, i.e. no 

asbestos or other hazardous materials, etc. 
 

d. Please clarify Contractor will be reimbursed on a cost plus basis if conditions differ 
from the baseline scenario above. 

 
CPRA Response (10):   

a. The Coastal Use Permits for the pipelines to be removed per TS-3 can be found at the 
following web addresses. 

 
http://ucmwww.dnr.state.la.us/ucmsearch/FindDocuments.aspx?idx=xrefnum&val=P
19850368  
http://ucmwww.dnr.state.la.us/ucmsearch/FindDocuments.aspx?idx=xrefnum&val=P
19841123  
http://ucmwww.dnr.state.la.us/ucmsearch/FindDocuments.aspx?idx=xrefnum&val=P
19860021 

  
b. The Pipelines were declared orphaned and abandoned through the LDNR Office of 

Conservation-Oilfield Site Restoration (OSR) Program (link below).  A viable 
responsible party could not be located for these pipelines.  
 
http://dnr.louisiana.gov/index.cfm?md=pagebuilder&tmp=home&pid=155  
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c. The Contractor shall assume asbestos and naturally occurring radioactive material 

(NORM) is present as the baseline condition. 
  

d. See GP-42 and GP-43 of the Specifications.   
 
 

Contractor Question/Comment (11):  Reference Technical Specification ¶ TS-8.5. Tables 3 
and 4 specify two possible marsh fill construction sequences. Would it be acceptable to meet 
the intent of this specification by primarily discharging in the order of a selected sequence, 
but having flexibility to temporarily discharge out of designated sequence into a different 
marsh cell on a relief line for limited periods of time? In this manner, dredge operating 
efficiency could be significantly improved resulting in lower construction cost. 
 
CPRA Response (11): No. 
 
 
Contractor Question/Comment (12):  Reference Technical Specification ¶ TS-8.4. Please 
clarify Engineer will approve primary use of the West Borrow Area if requested by 
Contractor. If certain stipulations must be met in order to gain this approval, please provide 
such stipulations. 
 
CPRA Response (12): The Contractor shall choose Offshore Borrow Area East or West as 
their primary borrow area for hydraulic dredging.  Should the Contractor deem it a necessity 
to move to the remaining Offshore Borrow Area, they shall notify the Engineer and perform a 
Pre-Construction Survey the prior to remobilization.  See Revisions to Specifications for 
further clarification. 
 
 
Contractor Question/Comment (13): Please confirm the survey data provided in Appendix G 
is referenced to the North American Vertical Datum 1988 (NAVD88). 
 
CPRA Response (13):  Survey data provided in Appendix G is referenced to NAVD 88. 
 
 
Contractor Question/Comment (14): The survey data provided in Appendix G does not 
follow the alignment of the Dredge Pipeline Corridor indicated on Sheet 29 of 54 of the 
drawings. The most significant deviations are at approximate Dredge Pipeline Corridor 
stations 50+00 to 65+00 and 125+00 to 250+00. Please see attached drawing for January 2, 
2014 comparison. Can the Dredge Pipeline Corridor be realigned to follow the course of the 
survey data as provided? If not, please provide survey data throughout the actual alignment of 
the specified Dredge Pipeline Corridor. 
 
CPRA Response (14): See Addendum 1. 
 
 
Contractor Question/Comment (15): Regarding sheet pile installation, will drop hammers 
and/or insertion by excavator bucket be acceptable installation methods? 
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CPRA Response (15):  Yes. 
 
 
Contractor Question/Comment (16): Will the contractor be allowed to utilize a vibratory 
hammer for template pile installation or removal? 
 
CPRA Response (16):  No.  
 
 
Contractor Question/Comment (17): Is there a minimum template pile offset distance from 
the sheet piles? 
 
CPRA Response (17):  A sheet pile construction template is not specified. The Contractor 
shall submit their construction process in the Work Plan for approval by the Engineer. 
 
 
Contractor Question/Comment (18): Will a floating template be allowed for sheet pile 
installation? 
 
CPRA Response (18):  See CPRA Response 17. 
 
 
Contractor Question/Comment (19): Can Bid Item 8, Sand Fill's, measurement be changed to 
barge displacement (Ton)? 
 
CPRA Response (19):  Bid Item 8 measurement and payment will remain as specified. 
 
 
Contractor Question/Comment (20): Can the State release any reports regarding the orphan 
pipelines designated for removal? 
 
CPRA Response (20):  See CPRA Response 10. 
 
 
Contractor Question/Comment (21): Are depths and height of cover of the pipelines known? 
 
CPRA Response (21):  The magnetometer survey data is located online in Appendix G–
Design Survey Data. The web address is listed below and in Appendix G of the 
Specifications.  
 
ftp://ftp.coastal.la.gov/BA-
68%20Grand%20Liard%20Marsh%20and%20Ridge%20Restoration/  
 
 
Contractor Question/Comment (22): Is there a minimum borrow area dredge elevation that 
must be achieved before advancing to the west borrow area, or can the contractor determine 
his target dredge elevation depth that will provide enough tolerance to prevent over-dredge 
permit violations? 
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CPRA Response (22):  The Engineer has estimated that either Offshore Borrow Area contains 
a sufficient quantity of material to construct this project.  Also, see CPRA Response 12 
pertaining to Offshore Borrow Area advancement. 
  
 
Contractor Question/Comment (23): Is the disturbance of material below the maximum 
borrow area elevation by the bottom of the cutter head a permit violation? 
 
CPRA Response (23):  No.  However, the Process/As-Built Survey cut elevations shall not 
exceed the elevations shown on the permit and Plan Sheet 4. 
 
 
Contractor Question/Comment (24): We request a two week bid date extension due to the 
holidays. 
 
CPRA Response (24): See CPRA Response 1. 
 
 
Contractor Question/Comment (25): Specification Section TS-3, Pipeline Removal, 
paragraphs 3.1 and 3.2, mention the removal of approximately 3,400 feet of pipeline; 
however, the distances between the points listed on plan sheet 7 and associated C.U.P.s total 
about 2,500 feet.  Is the Contractor required to remove quantity listed in TS-3, 3.2, or only the 
portions between the points on plan sheet 7? 
 
CPRA Response (25): There are two pipelines located between points C and D.  The 
Contractor is only required to remove the pipelines between the points listed on Plan Sheet 7 
(A-B and C-D-E-F).  Pipeline sections between points B-C shall be flushed, capped, and 
remain in-place.  
 
 
Contractor Question/Comment (26): Are the pipeline segments entering the Chevron pipeline 
corridor, between points B and C on plan sheet 7, to be removed or will they be capped and 
remain in-place, at point B and point C? 
 
CPRA Response (26): See CPRA Response 25.  
 
 
Contractor Question/Comment (27): Specification Section TS-3, Pipeline Removal, 
paragraphs 3.2, permit no. P19841123 and plan sheet 7 indicate a 2” pipeline; however, our 
research of C.U.P. P841123 documents only indicate a 3” pipeline.  What is the correct 
diameter of the pipeline? 
 
CPRA Response (27): Per Permit No. P19841123, the correct diameter is 3”.  See Revisions 
to Specifications. 
 
 
Contractor Question/Comment (28): Specification Section TS-3, Pipeline Removal, is silent 
regarding what party will be listed as the “Generator” on the pipeline disposal manifest.  Will 
a party other than the Contractor be listed as the “Generator” on the disposal manifest? 
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CPRA Response (28):  The State of Louisiana. 
 
 
Contractor Question/Comment (28): Does the Buy America Act apply to permanent materials 
installed on this contract, or will foreign materials be acceptable? 
 
CPRA Response (28):  All bidders must comply with all applicable state and Federal laws, 
rules, regulations, and guidelines.  Since this Project is funded through a state and Federal 
cost share, the Buy American Act (41 USC §10, et seq.) is applicable to this Project. 
 
 

II. Revisions to Specifications: 
 

1. Page 39, SP-11 LANDOWNER AND PIPELINE REQUIREMENTS:  Southern Natural 
Gas was recently bought out by Kinder Morgan. Replace the Southern Natural Gas Contact 
Information with the following: 
 

“Southern Natural Gas 
Rick Sellers 
(713) 369-9000” 

 
2. Page 49, TS-2.3.7 Offshore Borrow Areas: Replace the first paragraph with the following: 

 
“The Offshore Borrow Area Pre-Construction Survey shall consist of transects taken in a 
grid configuration spacing no more than 100 feet apart for the Primary Offshore Borrow 
Area chosen by the Contractor, as shown on Sheets 26 or 27 of the Plans.  These 
transects shall extend 100 feet beyond the limit of pay with shots recorded every 20 feet.” 
 

3. Page 54, TS-2.5.4 Offshore Borrow Area: Replace the first 3 sentences of this paragraph 
with the following: 

 
“The Offshore Borrow Area As-Built Survey shall incorporate the accepted Process 
Surveys of the Offshore Borrow Areas utilized during Construction.  The Contractor shall 
also resurvey transects P1 through P36 (see Plan Sheet 26) and/or P77 through P109 
(see Plan Sheet 27) of the borrow areas as part of this As-Built Survey submittal.” 

 
4. Page 56, TS-3.2 Method: Replace the first paragraph with the following: 

 
The Contractor shall locate and remove pipelines, as shown on Plan Sheet 7, associated 
with the following Coastal Use Permits (the approximate locations of these pipelines are 
shown on Sheet 7 of the Plans): 

 
• P19860021 (Approximately 1,000 feet of 4” Pipeline) 
• P19841123 (Approximately 1,501 feet of 3” Pipeline) 
• P19850368 (Approximately 888 feet of 4” Pipeline) 
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5. Page 64, TS-7.6 Acceptance:  Replace the first sentence of this paragraph with the 
following:  
 

“The Earthen Ridge shall be constructed to the tolerance stated in TS-7.4 and be free of 
pockets, standing water, and gullies.” 

 
6. Page 65, TS-8.1 Scope:  Replace the second sentence of this paragraph with the following: 

 
“Offshore Borrow Area East and West dredging elevations are between -33.5 to -39.5 
feet NAVD 88 as shown on Plan Sheet 4.” 
 

7. Page 66, TS-8.4 Borrow Area: Replace this paragraph with the following: 
 

“The Contactor shall choose Offshore Borrow Area East or West, shown on Sheet 4 of 
the Plans, as their primary borrow area for hydraulic dredging. Should the Contractor 
require use of the secondary borrow area, they shall notify the Engineer and preform a 
Pre-Construction Survey of that borrow area prior to remobilization. All cost associated 
with this remobilization shall be incurred by the Contractor.  Both Offshore Borrow 
Areas have been permitted for use by the Contractor.  A description of expected offshore 
borrow use shall be included in the Work Plan.” 

    
8. Page 71, TS-9.5 Acceptance:  Add the following sentence to the end of this paragraph: 

 
“Acceptance of the Sand Fill does not release the Contractor of their responsibility to 
maintain the minimum Sand Fill elevation until the sheet piling is driven for the 
corresponding closure structure location.” 

 
9. Page 72, TS-10.4 Driving Sheet Piles:  Add the following sentence to the end of this 

Paragraph: 
 

“The Contractor shall submit their sheet pile driving process in the Work Plan.” 
 
 

III. Revisions to Plans (Revised sheets attached): 
 
1. Sheet 5 of 54:   

 
a. Revised 2” GULF pipeline callout in Marsh Creation Areas A and B to: 

 
  “3” LGS/4” GULF” 
  

b. Removed erroneous 2” LGS callout in Marsh Creation Area B. 
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2. Sheet 6 of 54: 
 
a. Removed erroneous 2” LGS callout in Marsh Creation Area B.  

 
b. Revised 2” GULF pipeline callout in Marsh Creation Areas A  to: 

 
“3” LGS” 
 

c. Note 7 was revised to:  
 

“THE 3” AND 4” LOUISIANA STATE GAS CORPORATION PIPELINES 
SHALL BE CUT AND REMOVED BY THE CONTRACTOR.  SEE TS-3 OF THE 
SPECIFICATIONS AND SHEET 7 FOR MORE DETAILS.” 
 

3. Sheet 7 of 54: 
 
a. Revised 2” GULF pipeline callout in Marsh Creation Areas B to: 

 
“3” LGS/4” GULF TO BE REMOVED (SEE NOTES 6 AND 7)” 
 

b. Note 6 was revised to: 
 

“THE 3” AND 4” LOUISIANA STATE GAS CORPORATION PIPELINES 
SHALL BE CUT AND REMOVED BY THE CONTRACTOR.  SEE TS-3 OF THE 
SPECIFICATIONS FOR MORE DETAILS.” 
 

c. Note 7 was add: 
 

“THE 4” GULF SOUTH PIPELINE SHALL BE CUT AND REMOVED 
BETWEEN POINTS C AND D BY THE CONTRACTOR.  SEE TS-3 OF THE 
SPECIFICATIONS FOR MORE DETAILS.” 
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